

# **AGR-3/4 PIE at Oak Ridge National Laboratory**

Travis Mitchell

September 2018



The INL is a U.S. Department of Energy National Laboratory  
operated by Battelle Energy Alliance

# **AGR-3/4 PIE at Oak Ridge National Laboratory**

**Travis Mitchell**

**September 2018**

**Idaho National Laboratory  
Idaho Falls, Idaho 83415**

**<http://www.inl.gov>**

**Prepared for the  
U.S. Department of Energy**


**Under DOE Idaho Operations Office  
Contract DE-AC07-05ID14517**

## Statement of Work

Project No(s): 23841, 29412

# AGR-3/4 PIE at Oak Ridge National Laboratory

The INL is a  
U.S. Department of Energy  
National Laboratory  
operated by  
Battelle Energy Alliance







## Idaho National Laboratory

<b>AGR-3/4 PIE AT OAK RIDGE NATIONAL LABORATORY</b>	Identifier:	SOW-12084
	Revision:	4
	Effective Date:	09/27/2018

Page 2 of 8

INL ART Program	Statement of Work
-----------------	-------------------

SIGNATURES			
Signature and Typed or Printed Name	Signature Code	Date (mm/dd/yyyy)	Organization/Discipline
 John D. Stempien	P	9/27/2018	C600/INL Fuels PIE Technical Lead
 John D. Hunn	A	9/27/2018	ORNL, AGR PIE Technical Lead
 Paul A. Demkowicz	A	9/27/18	C600/INL ART TRISO Fuel Director
 Michelle T. Sharp	C	09/27/2018	H330/INL Quality Engineer

**P** For Preparer of the document.**A** For Approval: This is for non-owner approvals that may be required as directed by a given program or project.**C** For documented review and concurrence.**Note** Quality Level 3 (QL3)

## REVISION LOG

[illegible]

**Idaho National Laboratory**

<b>AGR-3/4 PIE AT OAK RIDGE NATIONAL LABORATORY</b>	Identifier:	SOW-12084	
	Revision:	4	
	Effective Date:	09/27/2018	Page 4 of 8

**CONTENTS**

1.	INTRODUCTION .....	5
1.1	Background .....	5
1.2	Purpose/Objectives .....	5
1.3	Anticipated Benefits.....	5
2.	APPLICABLE CODES AND REFERENCES .....	5
3.	SCOPE .....	6
3.1	Work to Be Performed .....	6
3.1.1	Performance Oversight and Technical Support .....	6
3.1.2	Compact Receipt and Inspection.....	6
3.1.3	Preparations for Radial Deconsolidation.....	6
3.2	Work Excluded .....	6
3.3	Requirements .....	6
3.3.1	Environmental .....	6
3.3.2	Safety and Health .....	6
3.3.3	Quality Assurance .....	6
3.4	Place of Performance .....	7
3.5	Interfaces.....	7
3.6	Miscellaneous .....	7
4.	DELIVERABLES.....	7
5.	SCHEDULE AND MILESTONES .....	7
6.	COMPLETION CRITERIA AND FINAL ACCEPTANCE.....	7
7.	APPENDICES .....	7
8.	ATTACHMENTS.....	8

<b>AGR-3/4 PIE AT OAK RIDGE NATIONAL LABORATORY</b>	Identifier:	SOW-12084	Page 5 of 8
	Revision:	4	
	Effective Date:	09/27/2018	

## 1. INTRODUCTION

### 1.1 Background

The Idaho National Laboratory (INL) Advanced Reactor Technologies (ART) is currently supporting a tristructural isotropic (TRISO) fuel development and qualification program, which includes fuel fabrication, test irradiations, and post-irradiation examination (PIE) and safety testing to assess fuel performance during normal irradiation and under accident conditions. PIE work on fuel from the third and fourth test irradiations, Advanced Gas Reactor-3/4 (AGR-3/4), began at INL in April 2015. The work scope in this memorandum purchase order (MPO) includes Oak Ridge National Laboratory (ORNL) providing technical input, preparations for PIE testing and analysis, and contributing general expertise to this effort.

### 1.2 Purpose/Objectives

The planned AGR-3/4 PIE work at ORNL includes:

- Providing project management, technical support, planning, and reporting.
- Receiving in-cell radial deconsolidation equipment from INL and making preparations to install it at ORNL.
- Making preparations for and performing compact receipt, offloading, initial inspection, and planning.
- Providing technical support for development of equipment and techniques for planned PIE evolutions.

### 1.3 Anticipated Benefits

The primary objective of this work scope is to provide project management and technical oversight and to develop radial deconsolidation capabilities at ORNL to support further PIE for AGR-3/4. ORNL developed techniques and equipment that could accomplish the radial deconsolidation of unirradiated AGR-3/4 compacts. INL adapted these techniques and equipment for application to irradiated compacts in a hot cell environment. Knowledge gained from operation of the INL equipment in cell will be utilized to build and install a similar radial deconsolidation piece of equipment at ORNL for future deconsolidation efforts

## 2. APPLICABLE CODES AND REFERENCES

ASME NQA-1 2008/1a 2009, "Quality Assurance Requirements for Nuclear Facility Applications," Part I, American Society of Mechanical Engineers, 2008 and 2009.

PLN-2690, Revision 18, August 2018, "INL ART Quality Assurance Program Plan".

PLN-3636, Revision 7, June 2018, "Technical Program Plan for INL ART Advanced Gas Reactor Fuel Development and Qualification Program".

<b>AGR-3/4 PIE AT OAK RIDGE NATIONAL LABORATORY</b>	Identifier:	SOW-12084	Page 6 of 8
	Revision:	4	
	Effective Date:	09/27/2018	

PLN-5382, May 2017, “AGR-3-4 Phase 2 Post-Irradiation Examination Plan”.

### **3. SCOPE**

#### **3.1 Work to Be Performed**

##### **3.1.1 Performance Oversight and Technical Support**

ORNL will support the INL ART TRISO Fuels AGR-3/4 PIE effort by providing technical input, analysis, and expertise; evaluating new PIE methods and preparing evaluation reports as needed; performing PIE work scope as identified below; and participating in PIE activities as requested. This work scope includes the general oversight of the ORNL PIE activities identified below, reporting on a bi-weekly and monthly basis as requested, and attending technical program meetings to present and discuss AGR-3/4 PIE data.

##### **3.1.2 Compact Receipt and Inspection**

This task includes receipt and unloading of one (1) planned compact shipment. Up to eight irradiated compacts will be sent from INL to ORNL per shipment, packaged in DOT Type A transportation packages. After receipt and unloading, the compacts will be visually inspected, decontaminated as necessary, and the shipping packages will be returned to INL.

##### **3.1.3 Preparations for Radial Deconsolidation**

This task includes ORNL receipt of the radial deconsolidation apparatus from INL. ORNL will evaluate, modify (if necessary) and install the equipment in preparation for radial deconsolidation activities in FY-20.

#### **3.2 Work Excluded**

All other work scope other than AGR-3/4 PIE-related work scope is excluded under this SOW.

#### **3.3 Requirements**

##### **3.3.1 Environmental**

Work will be performed in accordance with applicable ORNL requirements.

##### **3.3.2 Safety and Health**

Work will be performed in accordance with applicable ORNL requirements.

##### **3.3.3 Quality Assurance**

ORNL will perform this work in accordance with its approved quality assurance program in compliance with ASME NQA-1-2008/1a-2009



**Idaho National Laboratory**

<b>AGR-3/4 PIE AT OAK RIDGE NATIONAL LABORATORY</b>	Identifier: SOW-12084
	Revision: 4
	Effective Date: 09/27/2018 <span style="float: right;">Page 7 of 8</span>

criteria. INL ART Quality Assurance may elect to perform work inspections of selected processes. The INL and ORNL technical leads will identify the selected processes for inspection. INL will supply the inspection checklist to ORNL approximately three weeks prior to the inspection.

**3.4 Place of Performance**

Work will be performed at ORNL by ORNL staff. The respective ORNL and INL technical leads will coordinate other work locations if necessary.

**3.5 Interfaces**

Interfaces will be between INL and ORNL technical representatives.

**3.6 Miscellaneous**

Preparations of presentations and reports, and travel will be included within this work scope in order to share information. This is expected and will be charged to the appropriate activity being supported.

**4. DELIVERABLES**

<b>Activity Description</b>	<b>Completion Date</b>	<b>Deliverable</b>	<b>Associated INL Milestone</b>
ORNL to provide routine updates on progress made	As needed	Input on progress to INL ART technical reports as needed	None

ORNL will provide input to INL for ART monthly and quarterly technical progress reports as needed, and participate in bi-monthly AGR program teleconferences to discuss the latest progress and report any issues.

**5. SCHEDULE AND MILESTONES**

There are no specific deliverables or objectives that will result from the currently identified and planned work scope so no schedule or milestones are needed at this time.

**6. COMPLETION CRITERIA AND FINAL ACCEPTANCE**

There are no specific deliverables or objectives that will result from the currently identified and planned work scope so no completion or acceptance criteria are needed at this time

**7. APPENDICES**

None

**Idaho National Laboratory**

<b>AGR-3/4 PIE AT OAK RIDGE NATIONAL LABORATORY</b>	Identifier:	SOW-12084	
	Revision:	4	
	Effective Date:	09/27/2018	Page 8 of 8

**8. ATTACHMENTS**

None